BANGALORE DIVISION.

Notification dated 8th November 1906.

The attention of the public is invited to the Notification in the *Mysore Gazette*, No. 44, dated 8th November 1906, calling for tenders for construction of a new Matt at Sivaganga in the Nelamangala Taluk.

N. B.—Item No. 22, Rolled Steel Girders and Joists.

As published in the Notification dated 8th November 1906 under column "Per" "Cwt" should be substituted for "C.ft."

B. S. VENKATACHARIAR,
Executive Engineer.

KADUR DIVISION.

Dated 8th November 1906.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kadur Division, up to 1st December 1906, for constructing Public Works Department officials quarters at Balgadi, Koppa Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of November 1907.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Chikmagalur between the hours of 11 A.M. and 5 P.M., on all office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 500, in cash or Government promissory notes, as earnest money, and be superscribed "Tender for constructing Public Works Department officials quarters at Balgadi, Koppa Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, Western Circle, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Constructing Public Works Department Officials Quarters at Balgadi, Koppa Taluk.

No.	Items of work	Per	Quantity.
	For one Block.		
1	Earthwork, excavation and filling in basement	C. yd.	139
2	Burnt stone in chunam, filling foundation and basement ...	C. ft.	3,009
3	Burnt brick in chunam, superstructure	,,	3,823
4	Flat archwork, brick in chunam	,,	127
5	Burnt stone slabs roughly dressed 4" thick	S. ft.	306
6	Cement concrete pillars	C. ft.	26
7	Pointing with cement to basement	Sqr.	1·78
8	Plastering with chunam two coats	,,	73·80
9	White and color washings	,,	75·58
10	Cornice, brick in chunam, 9" deep	R. ft.	56
11	Flooring with concrete 4" thick and smoothening ...	Sqr.	10·35
12	Flooring with Mangalore tiles over 3" concrete bed and cement pointing	,,	2·53
13	Roofing with 1st class Mangalore tiles excluding reepers ...	,,	26·36
14	Providing sheet iron chimneys No. 4	Lump sum rupees	
15	Cisterns and pipes to bath and kitchen	Do	

No.	Items of work	Per	Quantity.
16	B. S. Rolled steel rafters	Cwt.	58·67
17	Anchor plate with holding down bolts	Each	30
18	Drilling holes in B. S. rafters	„	90
19	Bolts and nuts to rafters and bressummer	„	30
20	Drilling holes in rafters and reepers, folding reepers and revetting complete	„	500
21	Carriage and freight 25 per cent of the iron work ...	Lump sum	rupees
22	Painting iron work and doors and windows	Do	
23	Ridge tiles set in mortar	R. ft.	63
24	Honne wood battened door complete	S. ft.	318
25	Do windows with iron bars	„	88
26	Ventilating tiles	Each	20
27	Clearing site and forming road	Lump sum	rupees.
	Total for one block		
	Total for two blocks—2 × one block		

Dated 8th November 1906.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kadur Division, up to 1st December 1906, for constructing a 3rd class travellers' bungalow, with a Native Kitchen at Aldur, Chikmagalur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of January 1907.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Chikmagalur, between the hours of 11 A.M. and 5 P.M., on all office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees three hundred in cash or Government promissory notes, as earnest money, and be superscribed "Tender for constructing a 3rd class travellers' bungalow with a Native Kitchen at Aldur, Chikmagalur Taluk, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, Western Circle, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Estimate for constructing a 3rd class travellers' bungalow at Aldur, Chikmagalur Taluk :—

No.	Items of work	Per	Quantity.
	Main building.		
1	Dismantling the existing travellers' bungalow as per separate estimate	Lump sum	rupees
2	Earthwork excavation	C. yd.	82
3	Burnt stone in lime mortar	C. ft.	3,299
4	Burnt brick do	„	2,670
5	Burnt stone slabs	S. ft.	594
6	Roofing with cement concrete with scaffolding, etc., complete	C. ft.	678
7	Iron works	lb.	877
8	Plastering with lime mortar	Sqr.	43·60
9	Flooring with 1st class Mangalore tiles and 3" concrete bed and cement pointing	„	17·07
10	Pointing with lime mortar	„	3·94
11	White and color washing	„	47·54
12	Teakwood panneled door with four shutters and thick frames, etc., complete	S. ft.	34

No.	Items of work	Per	Quantity,
13	Teakwood pannelled door with shutters, frames, etc., complete	S. ft.	204
14	Teakwood windows pannelled and glass shutters with iron bars	,,	70
15	Teakwood ventilators with glass shutter and iron bars ...	,,	84
16	Chacolate painting	Sqr.	8·50
17	Tin sheets greased	S. ft.	171
18	Expanded metal No. 15	S. yds.	255
19	Mangalore ridge tiles set in cement over central wall and trooden battern, etc., complete	L. S.	...
	Total ...		...
	Native Kitchen.		
1	Earthwork excavation and refilling basement	C. yds.	11
2	Burnt stone in lime mortar	C. ft.	475
3	Burnt brick in lime mortar	,,	682
4	Burnt stone slabs dressed in faces	S. ft.	72
5	Plastering with lime mortar	Sqr.	14·13
6	Pointing with lime mortar	,,	·85
7	White and color washing	,,	14·13
8	Rooffing with armoured concrete	C. ft.	160
9	Iron work	Lbs.	251
10	Flooring with Mangalore square tiles 3″ concrete bed over and cement pointing	Sqr.	2·93
11	Teakwood battened door with lock, key, etc., complete ...	S. ft.	97
12	Teakwood battened window with iron bars and hinges, etc., complete	,,	9
13	Teakwood ventilator with glazed shutters, etc., complete ...	,,	30
14	Chacolate painting	Sqr.	2·72
15	Clearing site and levelling the ground	Lump sum rupees.	
16	Constructing a cistern in the bath and zinc pipe with brick masonry and cement pointing with asphalting ...	Do	
	Total ...	...	

H. J. MOLLOY,
Executive Engineer.

CHITALDRUG DIVISION.

Dated 24th October 1906.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Chitaldrug Division, up to 20th November 1906, for constructing a 3rd class travellers' bungalow at Hosdurga. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of January 1908.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Chitaldrug between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 100 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing a 3rd class travellers' bungalow at Hosdurga," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.